

Procurement & Contract Management  
60 Denmark Street  
Kew Victoria 3101

Fax (03) 9854 2433

vicroads.vic.gov.au

CPB Contractors Pty Limited (ACN 000 893 667)  
Level 6, 567 Collins Street  
MELBOURNE VIC 3000

Attention: Mr Greg Vincent

Contact: R. French  
Telephone: 9854 1953  
Reference No: QD3369544

Dear Sirs

The Roads Corporation, trading as VicRoads, awards you Contract No. 8962 for construction of the grade separated intersection for the Calder Highway and the Calder Alternative Highway, Ravenswood and associated works in accordance with the contract document, including any post tender correspondence, on a lump sum basis for the contract sum of \$47,256,428.00.

Two copies of the Formal Instrument of Agreement and the other documents comprising the contract will be forwarded to you shortly for execution. Under the General Conditions of Contract, you are required to return all these documents, duly executed, to VicRoads, Procurement & Contract Management, Ground Floor, 60 Denmark Street, Kew, Vic 3101 within 10 business days of receipt of the documents.

The security of \$2,362,820.00, being 5% of the contract sum, is to be lodged at Procurement & Contract Management, Ground Floor, 60 Denmark Street, Kew, Vic 3101 within 14 days of the date of this letter. The security may be submitted in any of the approved forms referred to in sub-clause 5.3 of the General Conditions of Contract.

Your attention is drawn to Clause 22 of the General Conditions of Contract relating to the inspection of insurance policies. This Contract is awarded on the basis of the Contract being included in the VicRoads Principal Arranged Public Liability Insurance Scheme. It will be necessary for you to produce to the Superintendent prior to commencing work:

- evidence that you are insured or self-insured for the purposes of the *Accident Compensation Act 1985* and the *Accident Compensation (Workcover Insurance) Act 1993*.

The Director - M80 Upgrade, VicRoads, 3 Bristol Street, Essendon Airport, Vic 3041 is appointed Superintendent for the Contract.

Contractor's Payment Claims are to be served upon the Superintendent as the VicRoads nominee and the Superintendent will provide Payment Schedules, in accordance with the *Building and Construction Security of Payment Act 2002*, as amended, to the Contractor.

The date of acceptance of tender is **31 MAR 2016**

The time for Practical Completion of the Works is within ninety four (94) weeks of the date of acceptance of tender.

Yours faithfully



**CHRIS McNALLY**  
**DIRECTOR PROCUREMENT & CONTRACT MANAGEMENT**

Date: 31/3/2016

## **SCHEDULE**

**Contract No:** 8962

**Brief description of the work under the Contract:** Construction of the grade separated intersection for the Calder Highway and the Calder Alternative Highway, Ravenswood and associated works.

**Contractor:** CPB Contractors Pty Limited (ACN 000 893 667)  
of Level 6, 567 Collins Street, Melbourne, Vic 3000

**Contract Documents:** The following documents shall be deemed to form and be read as part of this Contract:

- (a) Letter from VicRoads to the Contractor giving notice of award of Contract;
- (b) Form of Tender for Contract (Lump Sum) with attached Tender Warranties and the Schedules to Tender listed below;
- (c) Specification (Volume 1 of 3) comprising:
  - (i) General Conditions of Contract for Road and Bridge Works 1994 Version 8;
  - (ii) Design Supplement to General Conditions of Contract;
  - (iii) Annexure;
  - (iv) Standard Sections;
  - (v) Contract Specific Clauses, Sections 100, 200, 300, 400, 600, 700, 800, 900 and 1000;
  - (vi) Schedule of Drawings;
  - (vii) Appendices - Appendix A to T2;
- (d) Drawings (including Standard Drawings)(Volume 2 of 3);
- (e) Site Conditions Information (Volume 3 of 3);
- (f) Other documents as listed below.

**Schedules to Tender Incorporated into Contract:**

- Schedule 1 - Schedule of Prices
- Schedule 2 - Rates for Variation Purposes
- Schedule 5 - Daywork Rates
- Schedule 6 - Statement of Conformance
- Schedule 9 - Additional Tender Information
- Schedule 14 - Tender Program
- Schedule 15 - Extra Costs for Delay
- Schedule 16 - Sub-Contract Works
- Schedule 26 - Victorian Industry Participation Policy (VIPPP) with attachments (Revised)
- Schedule 30 - Supply of Digital Information by the Corporation
- Schedule 37 - Declaration of Compliance with National Building Code
- Schedule 38 - The Australian Government Building and Construction OHS Accreditation Scheme

**Other Documents Incorporated into Contract:**

- Addendum No. 1 dated 21 October 2015
- Tender Clarification No. 1 dated 21 October 2015
- Addendum No. 2 dated 12 November 2015
- Tender Clarification No. 2 dated 12 November 2015
- Addendum No. 3 dated 25 November 2015
- Tender Clarification No. 3 dated 30 November 2015
- Contractor's letter with Tender dated 2 December 2015
- Tender Clarification No. 1 from VicRoads to Contractor dated 23 December 2015
- Letter from Contractor to VicRoads dated 13 January 2016
- Letter from VicRoads to Contractor dated 19 February 2016 (with attachment)
- Letter from Contractor to VicRoads dated 24 February 2016
- Letter from VicRoads to Contractor dated 16 March 2016
- Letter from Contractor to VicRoads dated 17 March 2016